

भारत सरकार
वित्त मंत्रालय राजस्व विभाग
केंद्रीय नारकोटिक्स ब्यूरो

19, माल रोड, मुरार, ग्वालियर- 474006



Government of India
Ministry of Finance / Department of Revenue
Central Bureau of Narcotics
19, The Mall, Morar, Gwalior – 474006

(PBX) : (91) 751-2368996/ 2368997;

E-MAIL: narcommr@cbn.nic.in, supdt-online@cbn.nic.in

F. No. XVI/5/87/Online/Dev & Digitalization/2019-

Dated: 26th December, 2024

PUBLIC NOTICE

(Regarding postponement of date fixed for opening of bids)

SUBJECT: - Postponement of date fixed for opening of bids in the Tender (ID-2024_DREV_836033_1).



With reference to the Tender ID-2024_DREV_836033_1 (issued for inviting RFP for Onboarding of MSP for conducting GIS and Satellite Survey and Implementation of GIS and image Processing platform for monitoring of Opium Cultivation in Central Bureau of Narcotics), on the basis of request made by several prospective bidders, **it has been decided to postpone the date of bid opening from 06.01.2025 to 27.01.2025.**

Consequent to the decision of postponement of Tender bid opening date, the following upcoming important dates are also being re-scheduled as under: -


S. No.	Event	Previously scheduled date & time	Re-scheduled date & time
1	Bid opening date	06.01.2025 05:30 PM	27.01.2025 05:30 PM
2.	Document Download/ Sale End Date	03.01.2025 05:00 PM	24.01.2025 05:00 PM
3.	Clarification End Date	09.12.2024 06:00 PM	03.01.2025 06:00 PM
4.	Bid Submission End Date	03.01.2025 05:00 PM	24.01.2025 05:00 PM

Accordingly, all the stake holders and prospective bidders are requested to take care of above re-scheduled dates.

By the order of Narcotics Commissioner

 Government eProcurement System	eProcurement System Government of India	
	Published Corrigendum Details	
		Date : 27-Dec-2024 11:34 AM
		 Print
Organisation Chain :	Department of Revenue Central Bureau of Narcotics - DoR O/o Narcotics Commissioner HQ-Gwalior - CBN	
Tender ID :	2024_DREV_836033_1	
Tender Ref No :	XVI/5/87/Online/Dev Digitalization/2019/PT-II	
Tender Title :	RFP for Onboarding of a MSP for GIS Survey for monitoring of Opium Cultivation in CBN	
Corrigendum Type :	Date	


Corrigendum:2

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
PUBLIC NOTICE Regarding postponement of date fixed for opening of bids	Postponement of date fixed for opening of bids in the Tender (ID-2024_DREV_836033_1).	27-Dec-2024 11:33 AM	PublicNotice26.12.2024.pdf 	290.68

Critical Dates

Publish Date	22-Nov-2024 06:55 PM	Bid Opening Date	27-Jan-2025 05:30 PM
Document Download/Sale Start Date	22-Nov-2024 06:55 PM	Document Download/Sale End Date	24-Jan-2025 05:00 PM
Clarification Start Date	22-Nov-2024 06:55 PM	Clarification End Date	03-Jan-2025 06:00 PM
Bid Submission Start Date	22-Nov-2024 06:55 PM	Bid Submission End Date	24-Jan-2025 05:00 PM

Corrigendum:1

Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)
Pre bid Conference Date 9 Dec 2024	Pre bid Conference date is rescheduled on 9 December 2024	02-Dec-2024 06:43 PM	PreBidConferenceDate.pdf 	930.77

Critical Dates

Publish Date	22-Nov-2024 06:55 PM	Bid Opening Date	06-Jan-2025 05:30 PM
Document Download/Sale Start Date	22-Nov-2024 06:55 PM	Document Download/Sale End Date	03-Jan-2025 05:00 PM
Clarification Start Date	22-Nov-2024 06:55 PM	Clarification End Date	09-Dec-2024 06:00 PM
Bid Submission Start Date	22-Nov-2024 06:55 PM	Bid Submission End Date	03-Jan-2025 05:00 PM

Details Before Corrigendum

Critical Dates

Publish Date	22-Nov-2024 06:55 PM	Bid Opening Date	06-Jan-2025 05:30 PM
Document Download/Sale Start Date	22-Nov-2024 06:55 PM	Document Download/Sale End Date	03-Jan-2025 05:00 PM
Clarification Start Date	22-Nov-2024 06:55 PM	Clarification End Date	02-Dec-2024 06:00 PM
Bid Submission Start Date	22-Nov-2024 06:55 PM	Bid Submission End Date	03-Jan-2025 05:00 PM

